

## Solicitation Information

---

### Ada County Highway District

**Solicitation Number**

CT222-13

**Deadline**

04/27/2022 03:00 PM MDT

**Advertised**

04/11/2022 04:39 PM MDT

**Description**

Kuna Middle School Zone, Ten Mile Road and Boise Street

## Bidders

---

<b>Business Name</b>	<b>Address</b>	<b>Phone</b>
JCG Excavation LLC	910 Downing Drive Eagle, ID 83616	(208) 870-6568
Peak Concrete Construction, LLC	PO Box 1346 Meridian, ID 83680	(208) 994-2201
Diamond Contractors, LLC	PO Box 2658 Eagle, ID 83616	(208) 898-4330
ESTIMATE		
<b>4 Bidders</b>		

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>0201.4.1.C.1 Removal Of Obstructions LS</b>			
ESTIMATE	1.00	\$12,000.00	\$12,000.00
JCG Excavation LLC	1.00	\$4,500.00	\$4,500.00
Peak Concrete Construction, LLC	1.00	\$47,750.00	\$47,750.00
Diamond Contractors, LLC	1.00	\$67,200.00	\$67,200.00
<b>0601.4.1.A.05.12A 12" Storm Drain/Culvert/Gravity Irrigation Pip... LF</b>			
ESTIMATE	6.00	\$225.00	\$1,350.00
JCG Excavation LLC	6.00	\$300.00	\$1,800.00
Peak Concrete Construction, LLC	6.00	\$460.00	\$2,760.00
Diamond Contractors, LLC	6.00	\$270.00	\$1,620.00
<b>0602.4.1.E.1.048 Storm Drain Or Gravity Irrigation Catch Manhole... EACH</b>			
ESTIMATE	1.00	\$4,000.00	\$4,000.00
JCG Excavation LLC	1.00	\$2,500.00	\$2,500.00
Peak Concrete Construction, LLC	1.00	\$4,146.00	\$4,146.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>0602.4.1.E.1.048 Storm Drain Or Gravity Irrigation Catch Manhole... EACH</b>			
Diamond Contractors, LLC	1.00	\$5,350.00	\$5,350.00
<b>0602.4.1.G.1 Inlet - Type I EACH</b>			
ESTIMATE	1.00	\$1,200.00	\$1,200.00
JCG Excavation LLC	1.00	\$2,800.00	\$2,800.00
Peak Concrete Construction, LLC	1.00	\$1,178.00	\$1,178.00
Diamond Contractors, LLC	1.00	\$1,280.00	\$1,280.00
<b>0602.4.1.P.1 Curb Opening Inlet EACH</b>			
ESTIMATE	1.00	\$1,500.00	\$1,500.00
JCG Excavation LLC	1.00	\$1,700.00	\$1,700.00
Peak Concrete Construction, LLC	1.00	\$878.50	\$878.50
Diamond Contractors, LLC	1.00	\$1,280.00	\$1,280.00
<b>0706.4.1.A.5 Standard 6-inch Vertical Curb &amp; Gutter LF</b>			
ESTIMATE	1,230.00	\$27.00	\$33,210.00
JCG Excavation LLC	1,230.00	\$41.00	\$50,430.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>0706.4.1.A.5 Standard 6-inch Vertical Curb &amp; Gutter LF</b>			
Peak Concrete Construction, LLC	1,230.00	\$25.00	\$30,750.00
Diamond Contractors, LLC	1,230.00	\$40.00	\$49,200.00
<b>0706.4.1.B.1 Concrete Valley Gutters LF</b>			
ESTIMATE	110.00	\$47.00	\$5,170.00
JCG Excavation LLC	110.00	\$50.00	\$5,500.00
Peak Concrete Construction, LLC	110.00	\$67.50	\$7,425.00
Diamond Contractors, LLC	110.00	\$73.00	\$8,030.00
<b>0706.4.1.E.1.5 Concrete Sidewalks, Thickness 5" SY</b>			
ESTIMATE	815.00	\$50.00	\$40,750.00
JCG Excavation LLC	815.00	\$73.50	\$59,902.50
Peak Concrete Construction, LLC	815.00	\$48.75	\$39,731.25
Diamond Contractors, LLC	815.00	\$65.75	\$53,586.25
<b>0706.4.1.F.1 Concrete Driveway Approach SY</b>			
ESTIMATE	88.00	\$75.00	\$6,600.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>0706.4.1.F.1 Concrete Driveway Approach SY</b>			
JCG Excavation LLC	88.00	\$81.50	\$7,172.00
Peak Concrete Construction, LLC	88.00	\$74.00	\$6,512.00
Diamond Contractors, LLC	88.00	\$145.00	\$12,760.00
<b>0706.4.1.G.1 Concrete Repair SY</b>			
ESTIMATE	39.00	\$75.00	\$2,925.00
JCG Excavation LLC	39.00	\$86.50	\$3,373.50
Peak Concrete Construction, LLC	39.00	\$82.50	\$3,217.50
Diamond Contractors, LLC	39.00	\$133.00	\$5,187.00
<b>0706.4.1.H.1 Pedestrian Ramp W/Detectable Warning Domes, Typ... EACH</b>			
ESTIMATE	6.00	\$800.00	\$4,800.00
JCG Excavation LLC	6.00	\$750.00	\$4,500.00
Peak Concrete Construction, LLC	6.00	\$1,054.00	\$6,324.00
Diamond Contractors, LLC	6.00	\$2,510.00	\$15,060.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>0706.4.1.H.1.A.A Pedestrian Ramp W/Detectable Warning Domes, Typ... EACH</b>			
ESTIMATE	19.00	\$1,600.00	\$30,400.00
JCG Excavation LLC	19.00	\$2,300.00	\$43,700.00
Peak Concrete Construction, LLC	19.00	\$1,000.00	\$19,000.00
Diamond Contractors, LLC	19.00	\$2,575.00	\$48,925.00
<b>0706.4.1.H.1.C.C4 Pedestrian Ramp W/Detectable Warning Domes, Typ... EACH</b>			
ESTIMATE	9.00	\$1,600.00	\$14,400.00
JCG Excavation LLC	9.00	\$2,300.00	\$20,700.00
Peak Concrete Construction, LLC	9.00	\$901.75	\$8,115.75
Diamond Contractors, LLC	9.00	\$2,575.00	\$23,175.00
<b>0706.4.1.H.1.C.C4 Pedestrian Ramp W/O Detectable Warning Domes, T... EACH</b>			
ESTIMATE	4.00	\$1,400.00	\$5,600.00
JCG Excavation LLC	4.00	\$1,975.00	\$7,900.00
Peak Concrete Construction, LLC	4.00	\$794.00	\$3,176.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>0706.4.1.H.1.C.C4 Pedestrian Ramp W/O Detectable Warning Domes, T... EACH</b>			
Diamond Contractors, LLC	4.00	\$2,510.00	\$10,040.00
<b>0706.4.1.H.1.G.G Pedestrian Ramp W/Detectable Warning Domes, Typ... EACH</b>			
ESTIMATE	1.00	\$1,800.00	\$1,800.00
JCG Excavation LLC	1.00	\$2,300.00	\$2,300.00
Peak Concrete Construction, LLC	1.00	\$1,482.00	\$1,482.00
Diamond Contractors, LLC	1.00	\$2,575.00	\$2,575.00
<b>0802.4.1.A.1 Crushed Aggregate For Base Type I CY</b>			
ESTIMATE	47.00	\$70.00	\$3,290.00
JCG Excavation LLC	47.00	\$30.00	\$1,410.00
Peak Concrete Construction, LLC	47.00	\$370.50	\$17,413.50
Diamond Contractors, LLC	47.00	\$210.00	\$9,870.00
<b>1006.4.1.C.1 Inlet Protection EACH</b>			
ESTIMATE	19.00	\$75.00	\$1,425.00
JCG Excavation LLC	19.00	\$100.00	\$1,900.00



**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>1006.4.1.C.1 Inlet Protection EACH</b>			
Peak Concrete Construction, LLC	19.00	\$67.50	\$1,282.50
Diamond Contractors, LLC	19.00	\$60.00	\$1,140.00
<b>1103.4.1.C.1.B Traffic Control Barricades, Type II EACH</b>			
ESTIMATE	1.00	\$75.00	\$75.00
JCG Excavation LLC	1.00	\$93.50	\$93.50
Peak Concrete Construction, LLC	1.00	\$61.00	\$61.00
Diamond Contractors, LLC	1.00	\$54.00	\$54.00
<b>1103.4.1.C.1.C Traffic Control Barricades, Type III EACH</b>			
ESTIMATE	4.00	\$100.00	\$400.00
JCG Excavation LLC	4.00	\$165.00	\$660.00
Peak Concrete Construction, LLC	4.00	\$122.00	\$488.00
Diamond Contractors, LLC	4.00	\$108.00	\$432.00
<b>1103.4.1.C.1.E Traffic Control Barricades, Type Moveable Pedes... LF</b>			
ESTIMATE	300.00	\$20.00	\$6,000.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>1103.4.1.C.1.E Traffic Control Barricades, Type Moveable Pedes... LF</b>			
JCG Excavation LLC	300.00	\$23.00	\$6,900.00
Peak Concrete Construction, LLC	300.00	\$30.50	\$9,150.00
Diamond Contractors, LLC	300.00	\$27.00	\$8,100.00
<b>1103.4.1.D.1 Traffic Control Drums EACH</b>			
ESTIMATE	50.00	\$20.00	\$1,000.00
JCG Excavation LLC	50.00	\$66.00	\$3,300.00
Peak Concrete Construction, LLC	50.00	\$24.50	\$1,225.00
Diamond Contractors, LLC	50.00	\$22.00	\$1,100.00
<b>1103.4.1.I.1 Traffic Control Flaggers MH</b>			
ESTIMATE	160.00	\$37.00	\$5,920.00
JCG Excavation LLC	160.00	\$74.80	\$11,968.00
Peak Concrete Construction, LLC	160.00	\$61.00	\$9,760.00
Diamond Contractors, LLC	160.00	\$54.00	\$8,640.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>1103.4.1.J.1 Traffic Control Maintenance MH</b>			
ESTIMATE	120.00	\$40.00	\$4,800.00
JCG Excavation LLC	120.00	\$82.50	\$9,900.00
Peak Concrete Construction, LLC	120.00	\$61.00	\$7,320.00
Diamond Contractors, LLC	120.00	\$54.00	\$6,480.00
<b>1131.01.01.A Traffic Signal And Illumination System Complete... LS</b>			
ESTIMATE	1.00	\$60,000.00	\$60,000.00
JCG Excavation LLC	1.00	\$50,525.20	\$50,525.20
Peak Concrete Construction, LLC	1.00	\$56,000.00	\$56,000.00
Diamond Contractors, LLC	1.00	\$49,500.00	\$49,500.00
<b>1131.01.01.B Traffic Signal And Illumination System Complete... LS</b>			
ESTIMATE	1.00	\$50,000.00	\$50,000.00
JCG Excavation LLC	1.00	\$44,075.00	\$44,075.00
Peak Concrete Construction, LLC	1.00	\$48,885.00	\$48,885.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>1131.01.01.B Traffic Signal And Illumination System Complete... LS</b>			
Diamond Contractors, LLC	1.00	\$43,100.00	\$43,100.00
<b>1131.01.01.C Traffic Signal And Illumination System Complete... LS</b>			
ESTIMATE	1.00	\$38,000.00	\$38,000.00
JCG Excavation LLC	1.00	\$37,807.00	\$37,807.00
Peak Concrete Construction, LLC	1.00	\$41,935.00	\$41,935.00
Diamond Contractors, LLC	1.00	\$36,975.00	\$36,975.00
<b>1134.03.15 Striping Detail #15 (Paint) LF</b>			
ESTIMATE	120.00	\$2.00	\$240.00
JCG Excavation LLC	120.00	\$7.00	\$840.00
Peak Concrete Construction, LLC	120.00	\$7.75	\$930.00
Diamond Contractors, LLC	120.00	\$6.45	\$774.00
<b>1134.03.17 Striping Detail #17 (Paint) LF</b>			
ESTIMATE	5.00	\$5.00	\$25.00
JCG Excavation LLC	5.00	\$7.00	\$35.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>1134.03.17 Striping Detail #17 (Paint) LF</b>			
Peak Concrete Construction, LLC	5.00	\$7.75	\$38.75
Diamond Contractors, LLC	5.00	\$6.45	\$32.25
<b>1134.05.21 Pavement Markings (Thermoplastic) SF</b>			
ESTIMATE	522.00	\$10.00	\$5,220.00
JCG Excavation LLC	522.00	\$8.00	\$4,176.00
Peak Concrete Construction, LLC	522.00	\$8.75	\$4,567.50
Diamond Contractors, LLC	522.00	\$8.00	\$4,176.00
<b>1135.01.01 Roadside Traffic Sign Installation (One Metal P... EACH</b>			
ESTIMATE	5.00	\$175.00	\$875.00
JCG Excavation LLC	5.00	\$204.00	\$1,020.00
Peak Concrete Construction, LLC	5.00	\$224.00	\$1,120.00
Diamond Contractors, LLC	5.00	\$200.00	\$1,000.00
<b>1135.01.05 Furnish Roadside Sign Face SF</b>			
ESTIMATE	25.00	\$20.00	\$500.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>1135.01.05 Furnish Roadside Sign Face SF</b>			
JCG Excavation LLC	25.00	\$24.00	\$600.00
Peak Concrete Construction, LLC	25.00	\$25.75	\$643.75
Diamond Contractors, LLC	25.00	\$22.75	\$568.75
<b>1135.01.06 Remove and Salvage Roadside Sign EACH</b>			
ESTIMATE	2.00	\$120.00	\$240.00
JCG Excavation LLC	2.00	\$85.00	\$170.00
Peak Concrete Construction, LLC	2.00	\$91.50	\$183.00
Diamond Contractors, LLC	2.00	\$81.00	\$162.00
<b>1135.01.07 Relocate Roadside Sign EACH</b>			
ESTIMATE	2.00	\$150.00	\$300.00
JCG Excavation LLC	2.00	\$175.00	\$350.00
Peak Concrete Construction, LLC	2.00	\$183.00	\$366.00
Diamond Contractors, LLC	2.00	\$165.00	\$330.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>2010.4.1.A.1 Mobilization LS</b>			
ESTIMATE	1.00	\$40,000.00	\$40,000.00
JCG Excavation LLC	1.00	\$30,145.00	\$30,145.00
Peak Concrete Construction, LLC	1.00	\$23,045.00	\$23,045.00
Diamond Contractors, LLC	1.00	\$44,600.05	\$44,600.05
<b>2030.4.1.A.1 Manhole, Type SD, Adjust To Grade EACH</b>			
ESTIMATE	2.00	\$1,200.00	\$2,400.00
JCG Excavation LLC	2.00	\$1,500.00	\$3,000.00
Peak Concrete Construction, LLC	2.00	\$900.00	\$1,800.00
Diamond Contractors, LLC	2.00	\$1,800.00	\$3,600.00
<b>2030.4.1.D.1 Miscellaneous Utility, Adjust to Grade EACH</b>			
ESTIMATE	11.00	\$500.00	\$5,500.00
JCG Excavation LLC	11.00	\$500.00	\$5,500.00
Peak Concrete Construction, LLC	11.00	\$545.00	\$5,995.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>2030.4.1.D.1 Miscellaneous Utility, Adjust to Grade EACH</b>			
Diamond Contractors, LLC	11.00	\$300.00	\$3,300.00
<b>SP 11551 Pedestrian Temporary Traffic Control Plan CA</b>			
ESTIMATE	5,000.00	\$1.00	\$5,000.00
JCG Excavation LLC	5,000.00	\$1.00	\$5,000.00
Peak Concrete Construction, LLC	5,000.00	\$1.00	\$5,000.00
Diamond Contractors, LLC	5,000.00	\$1.00	\$5,000.00
<b>SP 25002 Ornamental Rock CY</b>			
ESTIMATE	5.00	\$150.00	\$750.00
JCG Excavation LLC	5.00	\$200.00	\$1,000.00
Peak Concrete Construction, LLC	5.00	\$200.00	\$1,000.00
Diamond Contractors, LLC	5.00	\$15.00	\$75.00
<b>SSP 06013 Storm Water Management Plan Preparation &amp; Approval LS</b>			
ESTIMATE	1.00	\$3,000.00	\$3,000.00
JCG Excavation LLC	1.00	\$900.00	\$900.00



**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>SSP 06013 Storm Water Management Plan Preparation &amp; Approval LS</b>			
Peak Concrete Construction, LLC	1.00	\$1,586.00	\$1,586.00
Diamond Contractors, LLC	1.00	\$1,625.00	\$1,625.00
<b>SSP 08120 Asphalt Repair - Arterial &amp; Collector SY</b>			
ESTIMATE	1,343.00	\$50.00	\$67,150.00
JCG Excavation LLC	1,343.00	\$54.00	\$72,522.00
Peak Concrete Construction, LLC	1,343.00	\$55.00	\$73,865.00
Diamond Contractors, LLC	1,343.00	\$65.00	\$87,295.00
<b>SSP 11400 Obliterate Pavement Markings SF</b>			
ESTIMATE	618.00	\$3.00	\$1,854.00
JCG Excavation LLC	618.00	\$3.00	\$1,854.00
Peak Concrete Construction, LLC	618.00	\$2.50	\$1,545.00
Diamond Contractors, LLC	618.00	\$2.15	\$1,328.70
<b>SSP 20009 Remove &amp; Reset Fence LF</b>			
ESTIMATE	70.00	\$35.00	\$2,450.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>SSP 20009 Remove &amp; Reset Fence LF</b>			
JCG Excavation LLC	70.00	\$33.00	\$2,310.00
Peak Concrete Construction, LLC	70.00	\$92.00	\$6,440.00
Diamond Contractors, LLC	70.00	\$95.00	\$6,650.00
<b>SSP 25050 4" Topsoil SY</b>			
ESTIMATE	43.00	\$15.00	\$645.00
JCG Excavation LLC	43.00	\$25.00	\$1,075.00
Peak Concrete Construction, LLC	43.00	\$82.00	\$3,526.00
Diamond Contractors, LLC	43.00	\$6.50	\$279.50
<b>SSP 29064 Sod Repair SY</b>			
ESTIMATE	43.00	\$15.00	\$645.00
JCG Excavation LLC	43.00	\$31.00	\$1,333.00
Peak Concrete Construction, LLC	43.00	\$78.50	\$3,375.50
Diamond Contractors, LLC	43.00	\$6.50	\$279.50

**Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840)**

Bidder	QUANTITY	Unit Price	Extension
<b>SSP 29101 Remove and Reset Sprinkler System LF</b>			
ESTIMATE	220.00	\$15.00	\$3,300.00
JCG Excavation LLC	220.00	\$11.00	\$2,420.00
Peak Concrete Construction, LLC	220.00	\$23.50	\$5,170.00
Diamond Contractors, LLC	220.00	\$35.00	\$7,700.00
<b>Item totals for Kuna Middle School Zone, Ten Mile Rd and Boise St (Schedule 1/ 321023/ 101840) (45 Items)</b>		<b>Agency Estimate (\$476,709.00)</b>	<b>Total</b>
ESTIMATE			<b>Totals: \$476,709.00</b>
JCG Excavation LLC			<b>Totals: \$521,566.70</b>
Peak Concrete Construction, LLC			<b>Totals: \$516,162.50</b>
Diamond Contractors, LLC			<b>Totals: \$639,435.00</b>

**Kuna Middle School Zone, Ten Mile Rd and Boise St, Kuna Water (Schedule 2/ 204079/ 204079)**

Bidder	QUANTITY	Unit Price	Extension
<b>0201.4.1.C.1.K Removal Of Obstructions LS</b>			
ESTIMATE	1.00	\$3,000.00	\$3,000.00
JCG Excavation LLC	1.00	\$2,500.00	\$2,500.00
Peak Concrete Construction, LLC	1.00	\$8,475.00	\$8,475.00
Diamond Contractors, LLC	1.00	\$6,100.00	\$6,100.00
<b>0401.4.1.B.1.A 6"x6"x6" PVC Tee - C900 EACH</b>			
ESTIMATE	1.00	\$1,000.00	\$1,000.00
JCG Excavation LLC	1.00	\$1,200.00	\$1,200.00
Peak Concrete Construction, LLC	1.00	\$2,868.00	\$2,868.00
Diamond Contractors, LLC	1.00	\$3,375.00	\$3,375.00
<b>0401.4.1.A.1.6 6" PVC - C900 LF</b>			
ESTIMATE	84.00	\$110.00	\$9,240.00
JCG Excavation LLC	84.00	\$100.00	\$8,400.00
Peak Concrete Construction, LLC	84.00	\$83.00	\$6,972.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St, Kuna Water (Schedule 2/ 204079/ 204079)**

Bidder	QUANTITY	Unit Price	Extension
<b>0401.4.1.A.1.6 6" PVC - C900 LF</b>			
Diamond Contractors, LLC	84.00	\$75.00	\$6,300.00
<b>0402.4.1.A.1 6" Gate Valve (Flange x M.J.) EACH</b>			
ESTIMATE	1.00	\$1,500.00	\$1,500.00
JCG Excavation LLC	1.00	\$2,200.00	\$2,200.00
Peak Concrete Construction, LLC	1.00	\$2,295.00	\$2,295.00
Diamond Contractors, LLC	1.00	\$2,050.00	\$2,050.00
<b>0401.4.1.B.1.B 8"x6" Reducer (If Necessary) EACH</b>			
ESTIMATE	1.00	\$200.00	\$200.00
JCG Excavation LLC	1.00	\$1,800.00	\$1,800.00
Peak Concrete Construction, LLC	1.00	\$628.00	\$628.00
Diamond Contractors, LLC	1.00	\$550.00	\$550.00
<b>2030.4.1.A.1 Manhole, Type Water Blow Off, Adjust To Grade EACH</b>			
ESTIMATE	1.00	\$1,200.00	\$1,200.00
JCG Excavation LLC	1.00	\$2,000.00	\$2,000.00

**Kuna Middle School Zone, Ten Mile Rd and Boise St, Kuna Water (Schedule 2/ 204079/ 204079)**

Bidder	QUANTITY	Unit Price	Extension
<b>2030.4.1.A.1 Manhole, Type Water Blow Off, Adjust To Grade EACH</b>			
Peak Concrete Construction, LLC	1.00	\$2,705.00	\$2,705.00
Diamond Contractors, LLC	1.00	\$1,200.00	\$1,200.00
<b>Item totals for Kuna Middle School Zone, Ten Mile Rd and Boise St, Kuna Water (Schedule 2/ 204079/ 204079) (6 Items)</b>		<b>Agency Estimate (\$16,140.00)</b>	<b>Total</b>
<b>ESTIMATE</b>		<b>Totals: \$16,140.00</b>	
<b>JCG Excavation LLC</b>		<b>Totals: \$18,100.00</b>	
<b>Peak Concrete Construction, LLC</b>		<b>Totals: \$23,943.00</b>	
<b>Diamond Contractors, LLC</b>		<b>Totals: \$19,575.00</b>	

<b>Business Name</b>	<b>Total:</b>	<b>Agency Estimate Total:</b>
JCG Excavation LLC	\$539,666.70	\$492,849.00
Peak Concrete Construction, LLC	\$540,105.50	\$492,849.00
Diamond Contractors, LLC	\$659,010.00	\$492,849.00
ESTIMATE	\$492,849.00	\$492,849.00
<b>4 Bidders</b>		